
REQUEST TO USE RESIDUAL LOAN FUNDS 
 
Please complete this form and submit to the attention of Jami Johnson (jami.johnson@ky.gov) at the Kentucky 
Infrastructure Authority.  Requests are reviewed and approved case-by-case, based on project scope and funding 
availability.  KIA will notify borrowers within 30 days of receipt of this request. Upon approval, the WRIS, Project 
Profile must be updated to include the additional scope of work and budget information. 
 
1. Legal Applicant:_____________________________________________________________ 
2. Contact:_______________________Phone:___________Email:______________________ 
3. Project Title:________________________________________________________________ 
4. Existing Loan Number:  WRIS Number: SX/WX_________________ 

 

5.    Description of work to be performed with residual funds:

 
 

 

 

 

 
6. How is the proposed work related to the original scope of the project that was approved by 

the KIA board? 
 

 

 

 

 
7. Total cost of work to be performed with residual funds: ______________________ 

8. Will the additional work be advertised for bids or executed via change order? 

                     Please complete the schedule for the proposed work: 

 Bid Advertisement     ___________________ 
 Bid Opening ___________________ 
 Contract Award               ___________________ 
 Construction Start           ___________________ 
 Construction End  ___________________      
 

9. Is the original project complete?  ________  If not, what is the anticipated date for 
completion? _______________ 
 

10. What is the anticipated date to administratively close the entire project? (Initiation of 
Operation, Closeout Cert., etc.) 

  
 
 

 
 
To the best of my knowledge and belief, data contained in this request are true and correct; the document 
has been duly authorized by the legal applicant. 
 
    
Typed Name and Title Signature of Legal Applicant 
 

  
Date

mailto:jami.johnson@ky.gov�


Project Cost Summary 
 

Project Title:    WRIS#:      
 

Project Budget:  
Estimated 

 As Bid  Revised   

  enter date  enter date  enter date  

Cost Classification KIA Loan 
Funding 
Source 1 

Funding 
Source 2 

Funding 
Source 3 

Funding 
Source 4 

Funding 
Source 5 

Local 
Funds 

Unfunded 
Costs Total 

1 Administrative Expenses          
2 Legal Expenses          
3 Land, Appraisals, Easements          
4 Relocation Expenses & Payments           
5 Planning          
6 Engineering Fees – Design          
7 Engineering Fees – Construction          
8 Engineering Fees – Inspection          
9 Engineering Fees – Other          

10 Construction          
11 Equipment          
12 Miscellaneous          
13 Contingencies          

 Total          
 

Funding Sources Amount 
Date 

Committed 
 

Cost Categories 
Funding 
Source 

Total 
Cost 

     Treatment (DW)   
1     Transmission and Distribution (DW)   
2     Source (DW)   
3     Storage (DW)   
4     WWTP Secondary Portion (CW)   
5     WWTP Advanced Portion (CW)   
 Total    Inflow and Infiltration Correction (CW)   
     Major Sewer Rehabilitation (CW)   

Local Funding Sources Amount 
Date 

Committed 
 Collector Sewers (CW)   

Combined Sewer Overflow Correction (CW)   
1     Interceptor Sewers Including Pump Station (CW)   
2     Purchase of Systems (DW and CW)   
3     Restructuring (DW and CW)   
 Total    Land Acquisition (DW and CW)   

 Total 
Funding  

 
Total Costs  

 


	Date

	Legal Applicant: 
	Contact: 
	Phone: 
	Email: 
	Existing Loan Number: 
	WRIS Number SXWX: 
	Construction Start: 
	Construction End: 
	Typed Name and Title: 
	Date: 
	Description of work: 
	How is work related?: 
	Total cost: 
	Bid or change order?: 
	Yes/No: 
	Completion of original project: 
	Bid Advertisement: 
	Bid Opening: 
	Contract Award: 
	Anticipated closeout date: 
	Project Title: 
	WRIS: 
	Estimated: 
	Revised: 
	As Bid: 
	Funding Source 2Engineering Fees  Inspection: 
	Funding Source 2Eng neer ng Fees  Construct on: 
	Funding Source 1Engineering Fees  Design: 
	Funding Source 1Planning: 
	Funding Source 1Re ocat on Expenses  Payments: 
	Funding Source 1Land Appraisals Easements: 
	Funding Source 1Legal Expenses: 
	KIA LoanAdministrative Expenses: 
	Funding Source 3Engineering Fees  Inspection: 
	Funding Source 3Eng neer ng Fees  Construct on: 
	Funding Source 2Engineering Fees  Design: 
	Funding Source 2Planning: 
	Funding Source 2Re ocat on Expenses  Payments: 
	Funding Source 2Land Appraisals Easements: 
	Funding Source 2Legal Expenses: 
	Funding Source 1Administrative Expenses: 
	Funding Source 4Engineering Fees  Inspection: 
	Funding Source 4Eng neer ng Fees  Construct on: 
	Funding Source 3Engineering Fees  Design: 
	Funding Source 3Planning: 
	Funding Source 3Re ocat on Expenses  Payments: 
	Funding Source 3Land Appraisals Easements: 
	Funding Source 3Legal Expenses: 
	Funding Source 2Administrative Expenses: 
	Funding Source 5Engineering Fees  Inspection: 
	Funding Source 5Eng neer ng Fees  Construct on: 
	Funding Source 4Engineering Fees  Design: 
	Funding Source 4Planning: 
	Funding Source 4Re ocat on Expenses  Payments: 
	Funding Source 4Land Appraisals Easements: 
	Funding Source 4Legal Expenses: 
	Funding Source 3Administrative Expenses: 
	Local FundsEngineering Fees  Inspection: 
	Local FundsEng neer ng Fees  Construct on: 
	Funding Source 5Engineering Fees  Design: 
	Funding Source 5Planning: 
	Funding Source 5Re ocat on Expenses  Payments: 
	Funding Source 5Land Appraisals Easements: 
	Funding Source 5Legal Expenses: 
	Funding Source 4Administrative Expenses: 
	Unfunded CostsEngineering Fees  Inspection: 
	Unfunded CostsEng neer ng Fees  Construct on: 
	Local FundsEngineering Fees  Design: 
	Local FundsPlanning: 
	Local FundsRe ocat on Expenses  Payments: 
	Local FundsLand Appraisals Easements: 
	Local FundsLegal Expenses: 
	Funding Source 5Administrative Expenses: 
	TotalEngineering Fees  Inspection: 
	Unfunded CostsEngineering Fees  Design: 
	Unfunded CostsPlanning: 
	Unfunded CostsRe ocat on Expenses  Payments: 
	Unfunded CostsLand Appraisals Easements: 
	Unfunded CostsLegal Expenses: 
	Local FundsAdministrative Expenses: 
	TotalEng neer ng Fees  Construct on: 
	TotalEngineering Fees  Design: 
	TotalPlanning: 
	TotalRe ocat on Expenses  Payments: 
	TotalLand Appraisals Easements: 
	Unfunded CostsAdministrative Expenses: 
	TotalLegal Expenses: 
	TotalAdministrative Expenses: 
	KIA LoanLegal Expenses: 
	KIA LoanLand Appraisals Easements: 
	KIA LoanRe ocat on Expenses  Payments: 
	KIA LoanEngineering Fees  Design: 
	KIA LoanPlanning: 
	KIA LoanEng neer ng Fees  Construct on: 
	Funding Source 1Construction: 
	Funding Source 1Engineering Fees  Other: 
	KIA LoanEngineering Fees  Other: 
	Funding Source 1Engineering Fees  Inspection: 
	KIA LoanEngineering Fees  Inspection: 
	Funding Source 1Eng neer ng Fees  Construct on: 
	KIA LoanMiscellaneous: 
	KIA LoanEquipment: 
	KIA LoanConstruction: 
	Date Committed3: 
	Amount3: 
	Date Committed2: 
	Amount2: 
	Date Committed1: 
	Amount1: 
	Funding Source 2Engineering Fees  Other: 
	Funding Source 2Construction: 
	Funding Source 1Equipment: 
	Funding Source 2Equipment: 
	Funding Source 1Miscellaneous: 
	Funding Source 2Miscellaneous: 
	KIA LoanContingencies: 
	Funding Source 1Contingencies: 
	Funding Source 2Contingencies: 
	KIA LoanTotal: 0
	Funding Source 1Total: 0
	Funding Source 2Total: 0
	Funding Source 3Engineering Fees  Other: 
	Funding Source 3Construction: 
	Funding Source 4Engineering Fees  Other: 
	Funding Source 4Construction: 
	Funding Source 3Equipment: 
	Funding Source 4Equipment: 
	Funding Source 5Equipment: 
	Funding Source 3Miscellaneous: 
	Funding Source 4Miscellaneous: 
	Funding Source 5Miscellaneous: 
	Funding Source 3Contingencies: 
	Funding Source 4Contingencies: 
	Funding Source 3Total: 0
	Funding Source 4Total: 0
	Funding Source 5Total: 0
	Funding Source 5Contingencies: 
	Funding Source 5Engineering Fees  Other: 
	Local FundsEngineering Fees  Other: 
	Unfunded CostsEngineering Fees  Other: 
	TotalEngineering Fees  Other: 
	Funding Source 5Construction: 
	Local FundsConstruction: 
	Unfunded CostsConstruction: 
	TotalConstruction: 
	Local FundsEquipment: 
	Unfunded CostsEquipment: 
	TotalEquipment: 
	Local FundsMiscellaneous: 
	Unfunded CostsMiscellaneous: 
	TotalMiscellaneous: 
	Local FundsContingencies: 
	Unfunded CostsContingencies: 
	TotalContingencies: 
	Local FundsTotal: 0
	Unfunded CostsTotal: 0
	TotalTotal: 0
	Total CostCollector Sewers CW: 
	Total CostMajor Sewer Rehabilitation CW: 
	Total CostInflow and Infiltration Correction CW: 
	Total CostWWTP Advanced Portion CW: 
	Total CostWWTP Secondary Portion CW: 
	Funding SourceWWTP Secondary Portion CW: 
	Total CostStorage DW: 
	Funding SourceStorage DW: 
	Total CostSource DW: 
	Funding SourceSource DW: 
	Funding SourceTransmission and Distribution DW: 
	Funding SourceTreatment DW: 
	Total CostTransmission and Distribution DW: 
	Total CostTreatment DW: 
	2_2: 
	1_2: 
	3_2: 
	4_3: 
	5_2: 
	1_3: 
	Date Committed2_2: 
	Amount2_2: 
	Amount1_2: 
	Amount4: 
	Date Committed4: 
	Amount5: 
	Date Committed5: 
	AmountTotal: 0
	Date Committed1_2: 
	2_3: 
	Funding SourceWWTP Advanced Portion CW: 
	Funding SourceInflow and Infiltration Correction CW: 
	Total CostLand Acquisition DW and CW: 
	Funding SourceLand Acquisition DW and CW: 
	Total CostRestructuring DW and CW: 
	Funding SourceRestructuring DW and CW: 
	Total CostPurchase of Systems DW and CW: 
	Funding SourcePurchase of Systems DW and CW: 
	Total CostInterceptor Sewers Including Pump Station CW: 
	Funding SourceInterceptor Sewers Including Pump Station CW: 
	Total CostCombined Sewer Overflow Correction CW: 
	Funding SourceCombined Sewer Overflow Correction CW: 
	Funding SourceCollector Sewers CW: 
	Funding SourceMajor Sewer Rehabilitation CW: 
	3_3: 
	Amount3_2: 
	Date Committed3_2: 
	AmountTotal_2: 0
	Funding: 
	Total CostTotal Costs: 0


