
FUND B & C 
LOAN INCREASE REQUEST 

 
Please complete this form and submit to the attention of: Jami Johnson (jami.johnson@ky.gov) at the Kentucky 
Infrastructure Authority.  Requests are reviewed and approved case-by-case, based on project scope and funding 
availability.  All loan increases greater than 10% of the existing loan amount are subject to board re-approval.  This 
form should only be used for projects that have a current and active loan with the Kentucky Infrastructure 
Authority.  KIA will notify borrowers within 30 days of receipt of this request. 
 
1. LEGAL APPLICANT:_____________________________________________________________ 
2. CONTACT:_______________________PHONE:___________EMAIL:______________________ 
3. PROJECT TITLE:________________________________________________________________ 
4. EXISTING LOAN NUMBER:  WRIS NUMBER: SX/WX____________________ 
 
 
5. CURRENT LOAN AMOUNT:  $__________________ 
6. REQUESTED INCREASE:    $__________________ 
 
 
7. REASON FOR LOAN INCREASE:  

 Increase is needed to fund additional work.   

  No additional work, bids came in higher than budgeted. 

 No additional work, Fund B/C will replace an alternate funding source. 

 Other 

EXPLAIN: 
 
 
 
 
 
 
 
8. REVISED BID SCHEDULE  

Bid Advertisement     ___________________ 
Bid Opening  ___________________ 
Contract Award ___________________ 
Construction Start ___________________ 
Construction End  ___________________ 

  
 

 
*The most current updated audit must be submitted to KIA along with this request. 

 
 
To the best of my knowledge and belief, data contained in this increase request are true and correct; the 
document has been duly authorized by the legal applicant. 
 
    
Typed Name and Title Signature of Legal Applicant 
 

  
Date

mailto:jami.johnson@ky.gov�


Project Cost Summary 
 

Project Title:    WRIS#:      
 

Project Budget:  
Estimated 

 As Bid  Revised   

  enter date  enter date  enter date  

Cost Classification KIA Loan 
Funding 
Source 1 

Funding 
Source 2 

Funding 
Source 3 

Funding 
Source 4 

Funding 
Source 5 

Local 
Funds 

Unfunded 
Costs Total 

1 Administrative Expenses          
2 Legal Expenses          
3 Land, Appraisals, Easements          
4 Relocation Expenses & Payments           
5 Planning          
6 Engineering Fees – Design          
7 Engineering Fees – Construction          
8 Engineering Fees – Inspection          
9 Engineering Fees – Other          

10 Construction          
11 Equipment          
12 Miscellaneous          
13 Contingencies          

 Total          
 

Funding Sources Amount 
Date 

Committed 
 

Cost Categories 
Funding 
Source 

Total 
Cost 

     Treatment (DW)   
1     Transmission and Distribution (DW)   
2     Source (DW)   
3     Storage (DW)   
4     WWTP Secondary Portion (CW)   
5     WWTP Advanced Portion (CW)   
 Total    Inflow and Infiltration Correction (CW)   
     Major Sewer Rehabilitation (CW)   

Local Funding Sources Amount 
Date 

Committed 
 Collector Sewers (CW)   

Combined Sewer Overflow Correction (CW)   
1     Interceptor Sewers Including Pump Station (CW)   
2     Purchase of Systems (DW and CW)   
3     Restructuring (DW and CW)   
 Total    Land Acquisition (DW and CW)   

 Total 
Funding  

 
Total Costs  
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